

This agreement records the agreed scope, delivery phases, timeline, commercial terms and confidentiality obligations for the Rudrika By Tara e-commerce platform, built on Option B of the proposal dated 05.09.2026.

PLAN Option B, Advanced

PROJECT TIMELINE 2 to 4 Weeks

A. PARTIES

The parties to this agreement, referred to below as Ryzenforge and the Client.

SERVICE PROVIDER

Ryzenforge Enterprises LLP

Tower 2, DD Platinum Planet, Kathrikadav, Kaloore, Kochi 682017
GSTIN 32ABLF3696P1ZC
+91 81295 82113 | connect@ryzenforge.com
Represented by **Dhanush Sankar Sathya**, Founder and CEO

CLIENT

Rudrika By Tara

Represented by **Ms. Tara**
Registered address
GSTIN
Phone / Email

B. SCOPE OF WORK: PHASE 1 WEBSITE

Option B, Advanced Custom-Developed E-Commerce Platform, as proposed on 05.09.2026, together with the additional features agreed on 09.09.2026. Everything listed in B1 and B2 is included in the Phase 1 price.

B1. Included from the Option B proposal (all Option A features plus the Option B additions)

STOREFRONT AND DESIGN

- Custom website design and development
- Responsive design for mobile, tablet and desktop
- Speed and performance optimisation, cross-browser compatibility and basic security configuration
- Social media integration and WhatsApp integration
- Contact and enquiry forms

CATALOGUE AND INVENTORY

- Product catalogue with categories, multiple product attributes and variations, pricing and offers
- Advanced product and inventory management with stock control

ORDERS, CHECKOUT AND SHIPPING

- Shopping cart and secure checkout; Razorpay payment gateway integration is a separate add-on (Section D)
- Order placement, advanced order management and order status tracking
- Advanced shipping and delivery information management

CUSTOMERS

- Customer registration and account management
- Customer management system with an advanced customer dashboard
- Automated customer notifications
- Advanced enquiry and lead management

MARKETING AND CONTENT

- Advanced offers, discounts and coupon management
- Promotional banner and campaign management
- Blog and content management
- Advanced CMS with full control over website pages and content

ADMIN AND PLATFORM

- Basic analytics and reporting, sales and order analytics, business performance dashboard
- Advanced admin controls and permissions
- Custom business workflows and automation
- Integration-ready, scalable architecture with API and integration support as required

B2. Additional features agreed on 09.09.2026 (included in the Phase 1 price)

CUSTOMER-FACING

- **Product ratings and reviews.** Customers can rate and review products they have purchased; reviews are moderated from the admin panel before they are displayed.
- **Customer photo submissions.** Customers can upload photos of themselves wearing the saree from their account or order page, for display on the website after admin approval.
- **Photo reward.** On approval of a submitted photo, the customer automatically receives a 2% discount coupon valid on their next purchase.
- **Loyalty programme.** Automated rewards for repeat customers, with earning and redemption rules configurable from the admin panel.
- **Subscription feature.** A subscription option for repeat customers, with benefits and rules managed from the admin panel.

ADMIN PANEL

- **GST invoicing.** A GST-compliant invoice is generated automatically for every paid order, carrying the Client's GSTIN, HSN codes, taxable value and CGST/SGST/IGST breakup, with PDF download and print from the admin panel and the customer's account.
- **Customer data capture.** Name, phone number, email ID and delivery address are captured at registration and checkout and stored in the customer management system for the Client's use.
- **Auto-generated SKUs and labels.** A unique SKU is generated automatically for every product and variant, with printable product labels (SKU, product name, variant and price) from the admin panel.

Thank you!

B3. Outside this scope (available as separately quoted work)

- Marketplace integrations such as Amazon, Flipkart or Myntra catalogue sync
- Courier and logistics API integrations; dispatch is managed manually from the order panel
- Cash on delivery flow and payment methods other than Razorpay
- Product photography and content writing (the Client supplies photographs and text); ongoing catalogue data entry after launch is available under the Store Manager service
- Any feature not listed in B1 and B2, which will be scoped and quoted separately before work begins

C. DELIVERY PHASES AND TIMELINE

The engagement runs in three phases in the order below. The Phase 1 timeline depends on the Client inputs listed in Section G. The full deliverables list and the week-by-week schedule are set out in the Appendix.

PHASE	WHAT IS DELIVERED	TIMELINE
Phase 1: Website design and development Option B plus Section B2 features	Requirement sign-off, homepage design approval, full design with up to three revision rounds, development, testing on desktop and mobile, go-live, and admin panel handover with a walkthrough for the Client's team.	2 to 4 weeks from receipt of the advance payment and all required inputs from the Client.
Phase 2: WhatsApp Business Automation Starts immediately after go-live	Automated order confirmations, order status and delivery updates, payment and order notifications, welcome messages, enquiry auto-replies with product information, follow-up automation and a post-delivery feedback follow-up (for example, asking the customer whether they liked the product), all on predefined templates and triggers, built on Meta Business Suite and the WhatsApp Business Platform. A third-party platform such as WATI or Interakt, if the Client prefers one, is an addition to the package paid by the Client.	Setup begins immediately after Phase 1 go-live. Duration is confirmed with the final flow list at kick-off and depends on Meta's approval of message templates.
Phase 3: Store Manager service Monthly, after Phase 2	Ryzenforge's team runs the day-to-day store operations on the Client's behalf: adding and updating products, stock status, order processing updates and regular order reports.	Starts after Phase 2 on the Client's written confirmation and continues month to month.

Timelines exclude delays caused by pending inputs or approvals from the Client, and by third-party processes such as payment gateway activation and WhatsApp template approval.

D. COMMERCIAL TERMS

Charges payable to Ryzenforge Enterprises LLP. All amounts are in Indian Rupees and attract GST at 18%.

DESCRIPTION	AMOUNT (RS.)
Phase 1: Website Development, Option B Advanced custom-developed e-commerce platform with all features in Sections B1 and B2. Includes 1 month of complimentary post-launch support. Razorpay integration is charged separately as an add-on (see payment schedule).	80,000
GST 18% Goods and Services Tax on the above	14,400
CGST 9%	7,200
SGST 9%	7,200
TOTAL PHASE 1 COST	Rs. 94,400

D. COMMERCIAL TERMS (continued)

Payment schedule (Phase 1)

MILESTONE	BASIS	AMOUNT (RS.)
70% advance on commencement Invoice No. 2026140 dated 09.09.2026. Work commences on receipt.	56,000 + GST 10,080	66,080
30% balance on go-live Payable on go-live, before handover of the admin Owner login and source code.	24,000 + GST 4,320	28,320
Add-on: Razorpay Payment Gateway Integration Integration and go-live of Razorpay on the Client's account. List price Rs. 15,000, offered at Rs. 8,000. Invoiced with the balance on go-live.	15,000 8,000 + GST 1,440	9,440

PAYABLE ON GO-LIVE (BALANCE + ADD-ON)

Rs. 37,760

Phase 2 and Phase 3 (invoiced separately when each phase begins)

DESCRIPTION	BASIS	AMOUNT (RS.)
Phase 2: WhatsApp Business Automation One-time setup as per the proposal. Invoiced at Phase 2 kick-off; setup begins on receipt.	15,000 + GST 2,700	17,700
Phase 3: Store Manager Service Billed monthly in advance. Either party may discontinue with 30 days' written notice.	5,000 + GST 900, per month	5,900 / month

E. CLIENT-SIDE COSTS

Recurring and third-party charges paid by the Client in addition to the one-time project cost. Third-party charges are billed by each provider and are not Ryzenforge charges.

SERVICE	PURPOSE	EST. COST (RS.)	FREQUENCY
Domain + VPS Hosting Ryzenforge Private VPS, Hostinger	Managed hosting on the Ryzenforge private VPS with advanced security checks, server maintenance and automated backups of the database and uploads. List price Rs. 8,000 per year, offered at Rs. 3,000.	8,000 3,000	Annual
Razorpay Payment Gateway Account in the Client's name	Online payment collection. Transaction charges as per Razorpay's published rates, deducted per transaction. The one-time integration charge is in Section D.	As per provider	Per transaction
WhatsApp Business Platform Meta Business Suite	Per-message and platform charges for the Phase 2 automation and customer notifications, billed by Meta on actual usage. A third-party platform such as WATI or Interakt, if the Client prefers one, is an additional subscription paid by the Client.	As per usage	Monthly
Annual Maintenance Contract After the free support month ends	Maintenance, minor content updates, security patches and support, payable to Ryzenforge. Does not cover new feature development.	15,000	Annual (Optional)

Thank you!

F. SUPPORT AND MAINTENANCE

What is covered after go-live and how support requests are handled (service levels).

1. **Complimentary support.** 1 month from go-live, covering bug fixes and minor updates within the delivered scope.
2. **Annual Maintenance Contract (optional).** Rs. 15,000 per year, starting after the complimentary month. Covers maintenance, minor content updates, security patches and support. New features, additional pages and scope changes are quoted separately.
3. **Response targets.** During the complimentary month and under the AMC: critical issues (site down, checkout or payment failure) are acknowledged within 4 working hours and resolved on priority, typically within 24 hours; other issues are acknowledged within 1 working day and resolved within 3 working days. Requests are raised on WhatsApp or by email to connect@ryzenforge.com.
4. **Without an AMC.** After the complimentary month, support and changes are quoted per request before work begins.
5. **Backups.** Automated backups of the database and uploaded files are maintained on the hosting server as part of the hosting service.

G. CLIENT RESPONSIBILITIES

Inputs and approvals the Client provides so that the timeline in Section C holds.

1. **Product data** for the launch catalogue: names, descriptions, prices, variants (colour and size), HSN codes, GST rates and opening stock, in the format shared by Ryzenforge.
2. **Product photographs and brand assets** (logo, colours and fonts, if any), and the text for the policy pages: about, shipping, returns, privacy and terms.
3. **Business details for invoicing:** legal entity name, registered address and GSTIN.
4. **Razorpay account** in the Client's name with KYC completed, and access for integration.
5. **Domain access** (or domain purchase) and, for Phase 2, a WhatsApp Business account with Meta business verification completed.
6. **Feedback and approvals** within 2 working days at each stage. Delays in inputs or approvals extend the timeline by the same period.

H. OWNERSHIP AND HANDOVER

What the Client owns and what Ryzenforge hands over.

1. On receipt of the full Phase 1 payment, the Client owns the website, its design, content and full source code. Ryzenforge hands over the admin Owner login and the source code at that point.
2. Product data, customer data and content supplied by the Client or collected through the website belong to the Client at all times.
3. Ryzenforge retains ownership of its pre-existing tools, frameworks, components and know-how used in the build, and grants the Client a perpetual licence to use them within the delivered website. Third-party components remain under their own licences.
4. Ryzenforge may reference the project in its portfolio and credit the website unless the Client objects in writing.

I. CONFIDENTIALITY (NDA)

Mutual non-disclosure obligations that apply equally to both parties.

1. **Confidential Information** means all non-public information shared by either party in connection with this engagement, including business plans, pricing, margins, supplier and customer details, sales data, designs, source code, credentials and access details, and any information marked or reasonably understood to be confidential.
2. Each party will use the other's Confidential Information only for this engagement, protect it with at least reasonable care, and not disclose it to anyone except team members and contractors who need it for the engagement and are bound by equivalent obligations.
3. These obligations do not apply to information that is public through no fault of the receiving party, was already known to it, was independently developed, or must be disclosed by law, with prior notice to the other party where permitted.
4. On written request after the engagement ends, each party will return or delete the other's Confidential Information, except copies held in routine backups, which remain protected under this section.
5. These obligations continue for 3 years after the engagement ends. Obligations relating to customer personal data continue for as long as the data is held.

J. CUSTOMER DATA AND PRIVACY

How customer personal data collected through the website (names, phone numbers, email IDs, addresses and order history) is handled.

1. The Client owns all customer data collected through the website and is responsible for using it lawfully, including obtaining consent for marketing messages on WhatsApp.
2. Ryzenforge processes customer data only to build, host, support and, under Phase 3, operate the store on the Client's instructions, and never for its own marketing, resale or sharing with third parties.
3. Access is limited to authorised Ryzenforge personnel. Credentials are stored securely and rotated on request or when a team member leaves the project.
4. The website will publish a privacy policy prepared with the Client. Both parties will comply with applicable Indian data protection law, including the Digital Personal Data Protection Act, 2023.
5. If hosting or services with Ryzenforge end, the Client receives a full export of its data and Ryzenforge deletes its copies on the Client's written confirmation.

K. GENERAL TERMS

Terms that govern the engagement as a whole.

1. **Scope changes.** Work outside Sections B and C is scoped, quoted and agreed in writing before it starts.
2. **Payments.** The advance is non-refundable once work has commenced. If the Client places the project on hold for more than 30 days or discontinues it, work completed to date is billed pro rata and becomes due.
3. **Third-party services.** Ryzenforge is not responsible for outages, policy changes or charges of third-party providers such as hosting, payment gateway and Meta, but will help resolve related issues within the support terms.
4. **Termination.** Either party may terminate this agreement for a material breach that is not remedied within 15 days of written notice. Sections H, I and J survive termination.
5. **Governing law.** This agreement is governed by the laws of India, and the courts at Ernakulam, Kerala have exclusive jurisdiction. Both parties will first attempt to resolve any dispute through discussion.
6. **Entire agreement.** This agreement, together with its Appendix (Deliverables and Implementation Timeline), read with the proposal dated 05.09.2026 and Invoice No. 2026140 dated 09.09.2026 already shared with the Client, is the complete understanding between the parties. Where they differ, this agreement and its Appendix prevail.

L. ACCEPTANCE

Signed by the authorised representatives of both parties.

FOR RYZENFORGE ENTERPRISES LLP

Dhanush Sankar Sathya
Founder and CEO




SIGNATURE AND SEAL

10.09.2026

DATE

FOR RUDRIKA BY TARA

Ms. Tara
Authorised signatory

SIGNATURE AND SEAL

DATE

Attached. Appendix: Deliverables and Implementation Timeline (pages 6 and 7) | **Referenced.** Proposal dated 05.09.2026 and Invoice No. 2026140 dated 09.09.2026, already shared with the Client

APPENDIX 1. DELIVERABLES

Everything the Client receives under this agreement, phase by phase, with the point in the schedule at which each item is delivered. Week references follow the timeline in Appendix 2.

DELIVERABLE	WHAT THE CLIENT RECEIVES	DELIVERED
PHASE 1: WEBSITE DESIGN AND DEVELOPMENT		
1. Design set	Approved homepage design, followed by inner page designs (product listing, product page, cart, checkout, account, policy pages), for desktop and mobile, with up to three revision rounds.	Weeks 1 to 2
2. Storefront website	The live e-commerce website on the Client's domain with SSL: responsive design, product catalogue with variants and attributes, cart and secure checkout, customer accounts, order tracking, coupons and offers, contact and enquiry forms, social media and WhatsApp integration.	Week 4, go-live
3. Admin panel	Business dashboard with sales and order analytics; products, categories, variants, pricing and stock; orders with status updates and shipping details; customers; offers, discounts and coupons; CMS for pages, banners, campaigns and blog; enquiries and leads; staff roles and permissions; workflows and automation settings.	Week 4, go-live
4. Additional features (Section B2)	Product ratings and reviews with moderation; wearing-photo submissions with approval and the automatic 2% next-purchase coupon; loyalty programme and subscription settings; GST invoices with GSTIN, HSN codes and tax breakup as downloadable PDFs; customer data capture; auto-generated SKUs with printable product labels.	Weeks 3 to 4
5. Integrations	Razorpay payment gateway (add-on, Section D) connected on the Client's account and switched to live keys with a verified test order; automated WhatsApp customer notifications (order confirmation, order status and shipping updates); social media links.	Weeks 3 to 4
6. Launch catalogue	Products, categories, variants, prices, stock, HSN codes and images set up from the product data sheet and photographs supplied by the Client (Section G).	Week 3
7. Hosting and go-live	Deployment on the Ryzenforge private VPS, domain and DNS configuration, SSL, and automated backups of the database and uploads.	Week 4
8. Handover	Admin Owner login, an admin walkthrough session for the Client's team, a handover note covering what the Client can change directly and what needs a developer, and the full source code on receipt of the final payment.	Week 4
9. Complimentary support	1 month of bug fixes and minor updates within the delivered scope, with the response targets in Section F.	From go-live
PHASE 2: WHATSAPP BUSINESS AUTOMATION		
10. WhatsApp Business API setup	Connection of the Client's WhatsApp Business number to the WhatsApp Business Platform through Meta Business Suite, with message templates prepared, submitted and approved. A third-party platform such as WATI or Interakt, if preferred, is an addition paid by the Client.	After go-live
11. Automated flows	Order confirmation; order status and delivery updates; payment and order notifications; welcome message for new customers; enquiry auto-replies with product information; follow-up automation; post-delivery feedback follow-up (for example, asking whether the customer liked the product).	After go-live
12. Testing and flow handover	Each flow tested end to end on the live number, switched on, and documented for the Client in a flow and template list.	Phase 2 close

Thank you!

APPENDIX 1. DELIVERABLES (continued)

DELIVERABLE	WHAT THE CLIENT RECEIVES	DELIVERED
PHASE 3: STORE MANAGER SERVICE (MONTHLY)		
13. Store operations	Product additions and updates from the Client's inputs, stock status updates, order processing updates, and regular order reports, handled by Ryzenforge's team each month.	Monthly

APPENDIX 2. IMPLEMENTATION TIMELINE

Week-by-week schedule for Phase 1, counted from kick-off: the day both the advance payment and the inputs in Section G have been received. The target is 4 weeks; with every input available at kick-off and same-day approvals, the same milestones complete in 2 weeks.

WEEK	MILESTONE	RYZENFORGE DELIVERS	CLIENT PROVIDES OR APPROVES
Kick-off Day 0	Inputs complete, project starts	Requirement sign-off, project plan, catalogue structure (categories, variants, attributes) and SKU scheme agreed; staging environment set up.	Product data sheet, photographs, brand assets, policy page text and business details; Razorpay account initiated; domain access.
Week 1	Homepage design approved	Homepage design for desktop and mobile, inner page design direction, revisions from the Client's feedback.	Homepage feedback and approval within 2 working days, consolidated in one round where possible.
Week 2	Design sign-off, build underway	Inner page designs with up to three revision rounds; development of the storefront and admin panel begins; database set up.	Final design approval; Razorpay KYC completed; WhatsApp Business number confirmed.
Week 3	Feature complete on staging	All Section B1 and B2 features built; launch catalogue loaded; Razorpay on test keys; WhatsApp notifications on test; GST invoice format set up with the Client's GSTIN and HSN codes; staging link shared.	Review of the staging site; any pending content; confirmation of the invoice format and label layout.
Week 4	Go-live and handover	Testing on desktop and mobile, fixes from the Client's review, live Razorpay keys with a verified test order, DNS, SSL and go-live on the domain, admin walkthrough and handover note; complimentary support begins.	Sign-off on the staging review; live Razorpay keys; balance and add-on payment before handover of the Owner login and source code.
After go-live Phase 2	WhatsApp automation live	Flow list finalised at kick-off, templates submitted to Meta, flows built and tested as templates are approved, switched on and documented. Typically 1 to 2 weeks after go-live, subject to Meta verification and template approval times.	Meta business verification on the Client's account; approval of message wording; Phase 2 payment at kick-off.
After Phase 2 Phase 3	Store Manager service starts	Onboarding in the first week: access, product intake format and reporting cadence agreed; monthly operations thereafter.	Written confirmation to start; monthly inputs for products and stock; monthly payment in advance.

Each week begins only when the previous milestone is approved. Time spent waiting for Client inputs or approvals, payment gateway activation or Meta template approval is added to the schedule (Section C and Section G).